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The purpose of this amendment is to clarify and provide revisions to the RFP. 
 
1.  Reference Section B, Clause B.2.8. “Authorization of Transition Costs Under the 
Contract”, the second paragraph is revised as follows: 
 

From:  “Contract transition is the period of time between award of the contract and 
the date the contractor assumes full responsibility, currently anticipated to be August 
16, 2004.” 
 
To:  “Contract transition is the period of time between award of the contract and the 
date the contractor assumes full responsibility, currently anticipated to be October 1, 
2004.” 

 
2.  Reference Section C.1.2.1.1 “General Information”, the last sentence is revised as 
follows: 
 

From:  “A fixed unit rate subcontract for this (with the exception of disposition of the 
nickel) is currently in place for this work, which is effective through June 30, 2006.” 

 
To:  “A fixed unit rate subcontract for scrap metal disposition (with the exception of 
disposition of the nickel and classified scrap) is currently in place, which is effective 
through June 30, 2006.” 

 
3.  Reference Section C.1.2.2.1 “General Information”, the fourth paragraph is revised as 
follows: 
 

From:  “An estimated 43,000 cubic feet of solid waste from the DMSAs has been 
disposed of in the C-746-U landfill.” 

 
To:  “An estimated 77,152 cubic feet of solid waste from the DMSAs has been 
disposed of in the C-746-U landfill.” 

 
4.  Reference Section C.1.4.1. “Onsite Soil Remediation – North/South Diversion Ditch, 
Section 1 and 2”, the paragraph is revised as follows: 
 

From:  “This work scope shall be considered complete following removal of 
sufficient material to meet the risk cleanup goal identified within the CERCLA 
documentation, and submittal of a final Response Action Completion Report.” 

 
To:  “This work scope shall be considered complete following submittal of a final 
Response Action Completion Report.” 

 
5.  Reference Section C.1.4.1.1 “General Information”, the last sentence is revised as 
follows: 
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From:  “The design for the surge basin has been completed.” 
 

To:  “The design and construction of the surge basin will be completed by October 1, 
2004.” 

 
6.  Reference Section C.1.4.1.2 “Work to be Performed”, is deleted and replaced with the 
following: 
 
“C.1.4.1.2 Work to be Performed 
 

The contractor shall perform all activities to prepare and submit a final Remedial 
Action Report for the NSDD Section 1 and 2 Response Action that is sufficient in 
quality such that the DOE and the regulators can approve it and assist in obtaining 
regulator approval.” 

 
7.  Reference Section C.1.8.2 “Work to be Performed”, paragraph f) is revised as follows: 
 

From:  “Execute an estimated 100 license agreements with the Commonwealth of 
Kentucky Fish and Wildlife, local residents, and businesses.” 

 
To:  “Execute an estimated 50 license agreements with the Commonwealth of 
Kentucky Fish and Wildlife, local residents, and businesses.” 

 
8.  Reference Section C.1.8.2 “Work to be Performed”, paragraph g) is deleted and 
replaced with “Reserved”. 
 
9.  Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”, “Section 
C.1.1.1 Source Control Milestones/Schedule”, delete the first row of the table, which 
includes “D1 Record of Decision”. 
 
10.  Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”, “Section 
C.1.2.2 DMSAs Milestones/Schedule”, delete the first two rows of the table which 
include “Complete Characterization of all Priority “A” DMSAs” and “Complete 
Characterization of DMSA C-400-05”. 
 
11.  Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”, “Section 
C.1.2.3 Waste Disposition and Waste Facility Operations Milestones/Schedule”, delete 
the first row of the table which includes “Repackage all containers identified in the first 
inspection as necessary in accordance with the Container Management Plan and the 
Agreed Order”. 
 
12.  Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”, “Section 
C.1.4.1 Onsite Soil Remediation-North/South Diversion Ditch, Section 1 and 2 
Milestones/Schedule”, delete the first two rows of the table which include “Complete 
(Phase I) Field Work” and “Remedial Action Phase II – Field Start”. 
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13.  Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”, “Section 
C.1.8. Environmental Monitoring and Reporting Milestones/Schedule”, delete the first 
two rows of the table which include “Determine the source of toxicity in Outfall 001” and 
Submit a revised Toxicity Reduction Evaluation plan for Outfall 001”. 
 
14.  Reference Section C.2.0.2 “General End State Requirements”, paragraph d) is 
revised as follows: 
 

From:  “Construction of the X-624 and the X-627 facilities and demolition of the X-
622T facility.” 

 
To:  “Construction of the upgrades for the X-624 facility and demolition of the X-
622T facility.” 

 
15.  Reference Section C.2.1.1.2 “Work to be Performed”, paragraph a) is deleted and 
replaced with “Reserved”. 
 
16.  Reference Section C.2.1.2.2 “Work to be Performed”, the first sentence of paragraph 
a) is revised as follows: 
 

From:  “Store, characterize, process (including size reduction), package, and ship an 
estimated 2,000 tons of low-level radiologically contaminated scrap material within 
and around the X-747H scrap yard to a DOE-approved facility for recycle, storage, 
treatment or disposal, as applicable.” 

 
To:  “Store, characterize, process (including size reduction), package, and ship an 
estimated 1000 tons of low-level radiologically contaminated scrap material within 
and around the X-747H scrap yard to a DOE-approved facility for recycle, storage, 
treatment or disposal, as applicable.” 

 
17.  Reference Section C.2.1.3.2 “Work to be Performed”, the following revisions are 
made to the table: 
 

a) From: 
 

“X-231J1 Environmental 
Monitoring Station  

100 Held equipment for sampling nearby environmental 
areas” 

 
 To: 

 
“X-230J1 Environmental 
Monitoring Station  

100 Held equipment for sampling nearby environmental 
areas” 

 
b) From:  
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“X-616 Liquid Effluent Control 
Facility 

2,000 Processed Chromium-containing cooling water blow 
down to remove chromium by precipitation”  

 
To: 

 
“X-616 Liquid Effluent Control 
Facility 

2,000 Processed Chromium-containing cooling water blow 
down to remove chromium by precipitation 
Numerous holding tanks are located exterior to the 
building and are part of the demolition.”  

 
18.  Reference Section C.2.1.4.1 “General Information”, the last sentence of the first 
paragraph is deleted. 
 
19.  Reference Section C.2.1.4.2 “Work to be Performed”, paragraphs a) 1) and a) 2) are 
revised as follows: 
 

From:   
 

“1)  Complete the design, construct, and operate the X-624 facility upgrade. 
 

 2)  Complete the design, construct and operate the X-627 Ground Water Treatment 
Facility.  This facility replaces the X-622T facility.  The X-622T facility shall remain 
operational until the X-627 facility is approved for operations.” 

 
To: 

 
“1)  Complete construction and operate the X-624 facility upgrade. 

 
 2)  Complete the utility tie-ins and operate the X-627 Ground Water Treatment 
Facility.  This facility replaces the X-622T facility.  The X-622T facility shall remain 
operational until the X-627 facility is approved for operations.” 

 
20.  Reference Section C.2.1.4.2 “Work to be Performed”, the rows that include “X-
701C” and “X-720” are deleted from the table. 
 
21.  Reference Section C.2.1.4.2 “Work to be Performed”, the following rows are added 
to the table: 
 
“X-734, A & B 
(three separate 
landfills) 

Sanitary Landfill, Construction 
Spoils Disposal Areas 

Capped (closed) 

X-736 West Construction Landfill Capped (closed)” 
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22.  Reference Section C.2.1.5.2 “Work to be Performed”, paragraph a) is revised as 
follows: 
 

From:  “Monitor and maintain the structural integrity of an estimated 640 
groundwater monitoring wells.” 

 
To:  “Monitor and maintain the structural integrity of an estimated 820 groundwater 
monitoring wells.” 

 
23.  Reference Section C.2.5.2 “Work to be Performed”, paragraph a) is revised as 
follows: 
 

From:  “Disposition the existing uranium materials either through reuse, sales, or 
disposal of the material.” 
 
To:  “Disposition the existing uranium materials either through reuse or sales of the 
material.” 

 
24.  Reference Section C, “Exhibit C.2.0.3 Milestones/Schedule/Reference”, “Section 
C.2.1.2 Scrap Yard Milestones/Schedule”, remove the contents of the table and replace 
with the following: 
 

Milestone Date 
“Ship all remaining (estimated 1,000 tons) 
scrap metal to a DOE-approved disposal site Completion Not Later Than 9/30/05” 

 
25.  Reference Section H.5 “Key Personnel”, the paragraph below the fill-ins is revised as 
follows:   
 

From:  “Anytime the Site Project Manager is replaced for any reason within two years 
of contract award, earned fee will be reduced by $50,000, in addition, each time any 
of the other two proposed key personnel are replaced for any reason within two years 
of contract award, earned fee will be reduced by $25,000.  The combined total 
maximum reduction to earned fee for such replacements shall be $250,000.  The 
contractor may request in writing that the CO waive all or part of a reduction if 
special circumstances exist.  The CO shall have unilateral discretion to waive all or 
part of a reduction.” 

 
To:  “Anytime the Site Project Manager is replaced for any reason within two years 
of contract award, provisional and earned fee will be reduced by $50,000, in addition, 
each time any of the other proposed key personnel are replaced for any reason within 
two years of contract award, provisional and earned fee will be reduced by $25,000.  
The combined total maximum reduction to provisional and earned fee for such 
replacements shall be $250,000.  The contractor may request in writing that the CO 
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waive all or part of a reduction if special circumstances exist.  The CO shall have 
unilateral discretion to waive all or part of a reduction.” 

 
26.  Reference Section J, Attachment 4.2, “Portsmouth List of Deliverables”, the 
following statement is added to “Environmental Reporting”: 
 
“(NOTE:  All documents identified below are required to be submitted to DOE at least 10 
working days prior to the specifically identified dates)” 
 
27.  Reference Section J, Attachment 5.1, “Cost Breakout WBS Paducah Remediation”, 
add the following row to the table under “Computer/Radio/Telephones”: 
 
 .10  Transition               

 
28.  Reference Section J, Attachment 5.2, “PBS Narratives: PO-0011 – NM Stabilization 
and Disposition-Portsmouth Uranium Facilities Management”, the fifth sentence in the 
“Lifecycle Project Description” is revised as follows: 
 

From:  “Management of depleted uranium hexafluoride cylinders will continue until 
October 2005, when turnover to the depleted uranium hexafluoride conversion 
facility operator occurs.” 

 
To:  “Management of depleted uranium hexafluoride cylinders will continue until 
turnover to the depleted uranium hexafluoride conversion facility operator occurs.” 

 
29.  Reference Section J, Attachment 5.2, “Cost Breakout WBS Portsmouth 
Remediation”, add the following row to the table under “Computer/Radio/Telephones”: 
 
 .10  Transition               

 
30.  Reference Section J, Attachment 8.2 “Portsmouth Facilities”, for the following 
Facility Identification #’s, the column “Grounds Service” is revised to read “INF”, “X-
611A”, “X-735”, “X-740”. 
 
31.  Reference Section J, Attachment 8.2 “Portsmouth Facilities”, the following is added: 
 

REM REM N/A N/A INF X-736 

West 
Construction 
Spoils Landfill N/A N/A 12 Acres 

REM REM N/A N/A INF X-749/120 
Phytoremediatio
n area N/A N/A 30 acres 

REM REM N/A N/A INF X-749 North 

Contaminated 
Material 
Storage Yard N/A N/A 4.5 acres 

REM REM N/A N/A INF X-749 South 

Contaminated 
Material 
Storage Yard N/A N/A 4.5 acres 
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32.  Reference Section L.6, add the following note to the end of paragraph (b): 
 

“Note:  Information provided in response to ‘L.18(r)’ is excluded from this 
requirement.  This information shall be provided in hard copy format only.” 

 
33.  Reference Section L.16 “Proposal Preparation Instructions – General”, paragraph (c) 
table, copies required for “Volume III – Cost/Fee” is revised as follows: 
 

From:  “10” 
 

To:  “5” 
 
34.  Reference Section L.16 “Proposal Preparation Instructions –Volume I – Offer”, 
paragraph (b) is revised as follows: 
 

From:  “Signed contract - The "Solicitation, Offer, and Award," (Standard Form 33, 
page 1 of the RFP) fully executed and used as the first page of each copy of Volume 
I, Offer.” 

 
To:  “Signed contract - The "Solicitation, Offer, and Award," (Standard Form 33, 
page 1 of the RFP) fully executed and included in each copy of Volume I, Offer.” 

 
35.  Reference Section L.16 “Proposal Preparation Instructions –Volume I – Offer”, 
paragraph (c) is revised as follows: 
 
From:  “Representations, Certifications, and Other Statements of Offerors, fully executed 
according to the instructions contained in Section K.” 
 
To:  “Representations, Certifications, and Other Statements of Offerors, should be fully 
executed by a representative of the entity (individual representing the legal entity) 
making the offer and also by each joint venture member, LLC member, and Major 
Subcontractor.” 
 


